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ARCHITECTURAL ALLIANCE INC.                                                 ADDENDUM 01 

ADDENDUM 01  
DATE: September 17, 2019 

This addendum shall be made a part of the Contract Documents dated 
September 05, 2019 for the proposed Repairs and Renovations to the 
Delaware State Housing Authority Offices in Dover, Delaware.  Any 
provisions in any part of the Contract Documents which may be in conflict 
or be inconsistent with any of the paragraphs in the Addendum shall be 
voided to the extent of such conflict or inconsistency. 

1. Some areas on site have limited access and space for staging.  DSHA 
shall review and approve all proposed staging areas with the 
awarded contractor.  The owner may provide limited parking or lawn 
area for staging.  Contractors will be responsible for repair of damage 
caused to staging areas. 

2. Two condensing units are identified on the drawings to be relocated 
to avoid conflict with the proposed fire escape, see sheet D1.01.  
Relocation of the units shall be removed from the scope and will be 
addressed by DSHA.  Contractor shall provide DSHA with a timeframe 
of when the schedule will require relocation to be completed. 

3. The bid period shall be extended by 1-week.  The new due date will 
be Thursday October 03, 2019 at 2:00 pm. 

END OF ADDENDUM 01 
It is mandatory to fill out this form and email it to: 

Robert J. Bartilomo, RA 
Architectural Alliance 
b.bartilomo@archalli.com 
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